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Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existin:
and maintaining the data needed, and completing and reviewing the collection of information. ?
mation including suggestions for reducing this burden, to Department of Defense, Washingtan Headquarters Services,
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reducti
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on Project (0704-0187), Washington, DC 20503.
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1. CONTRACT / PURCH ORDER NO 2. DELIVERY ORDER NO. 3. DATE OF ORDER 4. REQUISITION / PURCH REQUEST NO. s. PRIORITY
DACA31-98-D-0043 0001 98SEP14 MIPR8K-3AB0-0156
6. ISSUED BY CODE I E1P0000 7. ADMINISTERED BY {If other than 6) CODE I E1P0600 c20
CONTRACTING DIVISION CONTR DIV A-E ACQUISITION BR 8. DELIVERY FOB
PO BOX 1715 PO BOX 1715
X oDesT
BALTIMORE, MD 21203-1715 , BALTIMORE, MD 21203-1715 [] OTHER
ROSE BAILEY P02 (410) 962-2584 See Schedule if other)
9. CONTRACTOR vendor Id: 00004269 I OUPE3 FACILITY CODEI 10. DELIVER TO FOB POINT BY (Date) | 11. MARK IF
CODE BUSINESS IS
SEE_SCOPE OF WORK _{[OsmatL
S W DAY CONSTRUCTION CORPORATION 12. DISCOUNT TEAMS [x] SMALL DisAD-
NAME AND 820 GREENBRIER CIRCLE 0% 000 Days Net 030 VANTAGED
ADDRESS UNIT 31 [0 women-owNED
CHESAPEAKE VA 23320 13. MAIL INVOICES TO
BLOCK 14 ONLY
"™ SHIPTO CODE l E1P0000 15. PAYMENT WILL BE MADE BY  CODE 536237
MARK ALL
CONTRACTING DIVISION OPERATION LOCATION ROCK ISLAND DFAS-RI PACKAGES AND
PO BOX 1715 TOBYHANNA PAPERS WITH
CONTRACT OR

ATTN: DFAS-RI-FVP (BLDG 68)
ROCK ISLAND IL 61299-8402

ORDER NUMBER

16.
;8 DELIVERY This delivery order isissued on another Government agency orin accordance with and subject to terms and conditions of above numbered contract.
PD X
EE
R Reference your furnish the following on terms specified herein.
0 | PURCHASE ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS T MAY PREVIOUSLY
F HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

actual quantity accepted below quantity ordered and

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE %L%Sé%NED
}
D It this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA / LOCAL USE ¢
97X4930.AAPS.65 S36237(25CH)CC:3A8001J0:5B9779MIPR:MIPROK3IA800156 Award Oblig Amt US$ 84,196.80
18. 19. 20. QUANTITY 21, 22. UNIT PRICE 23. AMOUNT
ITEM NO. SCHEDULE OF SUPPLIES / SERVICE ORDERED/ UNIT
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P
~004 P.0.C. TED GROSS, CENAB-CT-A, 1.00f LS 84196.800000 84196.80
410-962-2586
FURNISH ALL LABOR AND MATERIALS REQUIRED
TO INSTALL GENERATOR & TRANSFORMER
TERIF BUILDING, TOBYHANNA ARMY DEPOT,
PA, IN ACCORDANCE WITH THE ATTACHED
“*SCOPE OF WORK", DATED 6 AUGUST 1998.
ALL WORK SHALL BE COMPLETED IN
I
“If quantity accepted by the Government is same as 24. UNITED STATES OF AMERICA - 25, TOTAL|$ 84196.80
quantity ordered, indicate by X. If different, enter gy: WILLIAM C. RYALS k32 M{d - 2.

CONTRACTING / @RBERING OFFICER |OIFFERENCES
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SCOPE OF WORK
INSTALL GENERATOR & TRANSFORMER
TERIF BUILDING
TOBYHANNA ARMY DEPOT
DACA31-98-D-0043
CORPS OF ENGINEERS, BALTIMORE DISTRICT
6 August 1998

The contractor shall provide all necessary labor, equipment and materials for completion of the tasks
given under this statement of work (SOW) unless specifically designated in this scope of work as
“Government Furnished”. Work included is for installation of a 400 Hz generator and 112.5 kVA
transformer and panel.

Scope of work is provided in more detail as follows:

a. Power connection for this system will be provided from substation 1C-2-1. Substation has a
spare 400A circuit breaker which shall be used. Contract shall supply a spare 400A circuit
breaker.

b.  Supply and install a 400A, 480/277 volt distribution panel in the Terif Building. Panel shall
be mounted on the east wall, opposite and just north of the 1C-1/2 firewall, and fed from
substation 1C-2-1. The panel shall be 480/277V, 400A main lugs, Square D I-Line type, HCW,
or equal. Main lug panel shall be copper bus. Conductors shall be 500 KCMIL copper wire with
a#3 AWG ground in 4” EMT conduit. The 400A panel shall have the following) circuit breakers
installed:

Three (3) 225A
Two (2) 175A
Three (3) 100A

¢.  Supply and install a 112.5kVA, 3P, 480/208120V, air cooled transformer on the north wall of
the Terif building. Work includes the wall mounting of the transformer. Transformer will be fed
from the new (above) 480V panel, 175A circuit breaker, by three (3) 2/0 copper wire with #6
AWG ground in a 2” EMT conduit.

d. Below the transformer, on the inside north wall of the building, the contractor shall supply
and install a 42 circuit, 400A , 208/120V, three phase, type NQOD, lighting and appliance panel.
Contractor shall supply and install the following breakers:

Two (2) 2004, bolt-in, 3-pole
Four (4) 1004, bolt-in, 3-pole
Six (6) 60A, bolt-in, 3-pole
Six (6) 20A, bolt-in, 3-pole

Panel will be supplied from the 112.5kVA transformer by 500 MCM copper wire with #3AWG
ground in a 4” EMT conduit.

€. One branch circuit shall be installed from the new 208V panel to the outside north wall of
the Terif building (outside cargo door). Each circuit shall terminate in a 200A, three phase
NEMA type 3R switch. Switches shall be painted to match the building exterior. Conductors
shall be 4-3/0 copper THW with #4 AWG ground in 2-1/2”RMC galvanized conduit.

e.  Supply and install a 225A branch circuit from the new 480V panel to the split block building,
outside of building 1A. Conductor size is 3-4/0 copper with 1-#4 AWG ground installed in 2-1/2”
EMT. Any conduit passing through or installed on an exterior wall shall be rigid metallic
galvanized conduit.



f. Supply and install a 225A, 600V I-Line main breaker panel in the split block building. Panel
shall be Square-D, type NQOD, or equal. This panel shall be fed from the new 480/277V panel
using with 4/0 copper wire and #4 AWG ground in 2-1/2” EMT. The following breakers shall be
supplied and installed in the panel:

Two (2) 100A, 3-pole
Two (2) 1504, 3-pole
Two (2) 175A, 3-pole
Two (2) 20A, 1-pole

g.  Supply and install a branch circuit from the new 225A panel to a Government Furnished 400

Hz converter. The Government will install the converter. The circuit shall be installed in 4” EMT.

A length of up to six (6) feet of flexible metallic conduit shall be used to connect the EMT to the

converter.

h.  Supply and install a new 400A panel, Square-D type NQOD, or equal, 42 circuit, 400A main
copper bus. Panel shall be supplied and installed with the following circuit breakers:

>

Six (6) 100A, 3-pole
Six (6) 60A, 3-pole
Two (2) 2004, 3-pole

This panel is to be collocated with the panel described in paragraph f, above, on the inside north

wall, east side of the Terif building.

i.  Supply and install a branch circuit from the 400A panel to a 200A NEMA 3R switch on the

outside north wall of the Terif building. The switch shall be painted to match the building color.

Circuit shall be 4-4/0 copper, 1-#2AWG ground in 2-1/2” aluminum IMC or RMC.

j- Supply and install feed for the new 400A panel. Feeder shall be from the 400Hz converter in
the split block building outside building 1A. All conduit shall be aluminum RMC or IMC
exterior and EMT interior. Conduit size is 3-1/2”. Conductor size is one (1) 600 KCMIL
copper with 1-#2 AWG ground.

3. Deliverables. In quantities (5 each as per submittal register) defined under basic contract, for following
items:
a. Schedule for each task. Gant chart is sufficient (no CPM).
b. Site sketch, delineating limits of project, and showing changes to surface features..
d. Submittal register and contract administration documentation as given under basic contract.
e. Shipping documents and manifests disposal.
4. Points of Contact
a. Tobyhanna Army Depot
Mr. Jimmy Hinton
(717) 895-6095
b. Baltimore District
Mr. Ted Gross

(410) 962-2586
(410) 962-2001



5. Schedule. All work will be completed within 45 days of receipt of the executed delivery order.

6. Administrative. The Contracting Officer (KO) for this work is Mr. Bill Ryals, Baltimore District, Corps
of Engineers. His Technical Representative is Mr. Ted Gross. The KO is the only entity authorized to
approve changes to the cost, scope, and schedule. If at any time the Contractor determines that work
requested is outside of the negotiated scope of work, the KO should be immediately notified, through, the
Technical Representative, for discussion, clarification, or modification to the contract,
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TOTAL ALL DIVISIONS: $75,372.49
CITY COST INDEX:  100.5%  $75.749.38
CONTRACTOR COEFF  90% $74,901.88

ESTIMATOR/ALT S I 7 etz

' CONTRACT NO.: DACA31-06-D-0043

CONTRACTOR: S.W. DAY
DATE OF IGE: 08 AUG 98

NOISIAIQ DNIYIANIONI T6Y9SB8LTL XV 00:ST I¥d 86/¥T1/80



30@ N EEN -

¥107)

JERIBR2ER2BILALRNBBIB 2222228 RREBULY

A B (5 1]
PROJVECT TITLE. INSTALL OENERATOR ATRANSFORMER TEINE BLDG

TASK ORDER: @02
CONTRACT NO.: DACA31-08-D-0043
CONTRACTOR: S.W.DAY

" DATEOFIGE: 08AUGS

" . ! + .

E F G

Ty Crew UN LaborMours Unit
1632555500 Bkr In 1000KVA, 480V subst 5 1Elec ea 5§ 1
1602604240 Knockout, medal enclosure 0.444 1 Elec ea Q444 1
1602502250 Box connector w/ssi screws, insul, 4° 0.8 1Elec ea 08 1
1602056620 Add ta kebor; 20" (o 25°
1602055180 4" EMT, 20-25 648 1 Elec LF 024 Z70
16116852800 500 MCM Copper, THHN 7.749- 1 Eloc CLF 0,738 v
1602505880 Fire stop fiiting, to 4™ 18 1Elec Ea 4.8 200
16802605040 Fire stop fitting to 2~ . 1 1Elec Es 0.5 200
1002600200 Hole drill, 4, cig of substation 2424 1 Elec ca 2424 1.00
1602600580 Mole drill, to 25", 2° pipe 4444 1Elec ea 2222 200
1611850200 Grd, #3 AWG, THW, copper 4.432 1 Blec CLF 18 2.77
1602000030 Cut hole, 4 pipe, 12° CMU 9.0 1Elec ea 32 3
1602508100 Condukt body, 4°, w/icover 2687 1Elec' ea 2667 4
1632452700 NEHB, 4 wire, 277/480 wiMCB, 42 ckis 348 1Elso ea 348 1
Deduct for 42 1P 20 birs
1632662720 Br ckt, 100A, 3P 480v S 1Elec ca 2 3
16328682740 225V 3P bkrs 1145 1Elec oa 228 §
1041203800 Dry type xfimr, 112.5kVA, 3P, 120/208 0.7 2Elcc ea 07 1
1602055100 2 EMT, to 25' 33 1Elec LF 0.1 330
1611661350 Grd wire, copper, #8AWG 0.4062 1Elec CLF 1.231 033
1.01E+08 Wire, copper, THWN-THHN 242 1Elec CLF 275 88
16126681150 Hi interpt cap. 100A cikt bkr, 3P 2 1Elec ea 2 1
1632452300 NQOD, 400A, 42 ckt wMCB 33.33 1 Eloc ea B33 1
Deduct 42 bikrs 0

1832680430 Ckt bkr, 200A, bolt-in, 3P 23 1Elec #a 3478 4
1632680320 Cit bikr, 100A, bolt-in, 3P 4 1Elec ea 2
1632060180 Ckt bkr, 60A, bolt-in, 3F° 5.3 {Eloc oa 1500 12
1632600190 Ckt bkr, 20A, 3P, bolt-in 53 1Elsg em 1508 6
1633806300 3 pole 200 amp NEMA 2R switch 12 1Elec ea 8687 2
1618100280 Gnd wire,coppor, #4AWG 18 1Elec CLF 5 30
1671650300 THW 30 copper 25 1Elec CLF 32 08
‘1611652000 THHN 4% copper 22 1Elec CLF 3638 14
1602055120 2-1/2" EMT ' 60 1Elec LF 0.133 370
1632453170 Z26A 3pole, main panel 12 1Elsc ea 8.687 1
1632453070 200A ckt brk 3 pole 1 1Elec ea 8 9
1632501400 70-225A 3 pole okd brk 23 1Eec ea 3478 4
1832451850 NQOD panol w42 circuilts 400A “0.25 1Bec ea 2 1

Daduct for 42 1P 20A breakers '

1802051140 Ahsminum Condult 4 dia. 35 1Elec LF 0.229 210
1602600580 Cut Hole 2-1/2Z" pipe, 12° CMY 44 1Elec ea 1818 2
1602505680 Fire Stop Fiiting to 3° 12 1Elec ea 0687 2

. 1611650500 600 KCMIL coppor 11 1Elec CLF 8.154 88

1611651500 #2 copper gnd 4.5 1Eec CLF 1.778 22
16026803090 Knockouls metal baxes 2-1/2° 20 1Elec ea 04 2
DIVISION 5 '

Line ttem _Time Crew UM Labor Hours Unit
0512322100 Steel angles, 4-8' " 0712 1Bric ea 0178 4
0512300479 Framing 10.104 E-3 LF 0427 24
0505751400 Single pass, to 3/16", welding 15 €14 LF 025 €
050551505000Driling, concrele 8.686 1Carp In 0.178 32
0605207208 Anchors, load, 1-1/2" 0 1Camp ea 8
0505754010 Ctean and weld to exisiing 2008 E-14 LF 0687 4
0505300300 Lag screws 0530 1 Carp ea 00eT 8
6512400100 Steel oulting, to 1/2° 171 E-14 LF 0114 18

§05751300 Welding, 1/8" E-14 LF 0033 16

NOISIAIQ ONIYHANIONA TeV9S68LTL XVA 6S PT IVI 86/¥T1/80
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PROJECT TITLE: INSTALLGENERATOR&TRANMAERTEIRFBLDG
TASK ORDER: 802
CONTRACT NO.: DACA31-88-D-0043
CONTRACTOR: S.W. DAY
DATE OF IGE: 08 AUG 94

Material Labor Eouio hemCost Total Nole
$2,400.00 $154.00 $0.00 $2,554.00 $2,554.00
$0.00 $1365 $0.00 $13.85 $13.85
10 $141.00 $2450 $000 S350 $105M
14 120 $1.20 $0.00
12 $0.05 $7.38 3000 51643 $4,438.10 Indules:!setmewpﬁngs,zal
13 $475.00 $184.80 $0.00 $850.80 $0,027.00 Includes 10% waste
" $264.00 $2040 $0.00 $31340 $628.80

MO NON &GN~

.18 s171.00 $1848 $0.00 $189.48 $378.98
16 $0.00 §74.50 $0.00 $7450  $74.50
17 $0.00 $88.50 $0.00 $88.50 $137.00°
18 $56.00 §$50.90 3000 $114.80 $318.00
19 $0.00 $68.50 $0.00 $98.50 $295.50

$390.00 $118.20 $0.00 $508.20 $508.20
$3,625.00 $1,075.00 $0.00 $4,804.50 $4,804.50
($579.58)
23 $340.00 $61.50 $0.00 $401.50 $1,204.50
$223.00 $7060 30.00 $293.50 $1,4B7.50.
$2475.00 $816.00 $150.00 $3.441.00 $3,441.00 work above 12
$2.12 $3.70 $0.00 $5.82 $1,0160.28
$26.00 34560 $0.00 $73.60 $24.20
$13500 $10200 §0.00 $237.00 $2,035.60
$855.00 $61.50 $0.00 - $716.30 $710.50
$2275.00 $1,052.00 $0.00 $3.327.00 $3,327.00

$0.00  ($670.55)
$1,350.00 $107.00 $1.457.00 $5,626.00
$207.00 $91.50 $268.50 $2,685.00
$145.00 $48.50 $191.50 §2,208.00
$145.00 $46.50 $191.50 $1,148.00
$385.00 $205.00 . $500.00 $1,180.00
$106.00  $154.00 $260.00 $1,014.00
$163.00 $98.30 $281.50° $158.00
$203.00 §11200 - .. $315.00 $4.410.00
$50% - 410 . $824.15 $1,185.00
$810.00  $205.00 $915.00 $815.00
$2,525.00 $248.00 $2,771.00 $2,771.00
$47500 $107.00 $582.00° $2,328.00
— $2,05000 $085.00 $3.035.00 $3,035.00
($670.59)
$13.90 $7.05 . $20.05 $4399.50
$50.00 $56.00 $112.00
$214.00 $20.50 $234.50 $460.00
$500.00 $186.00 $779.00 $8,655.20 Includes 10% waste
$67.00 $54.50 $121.60 $207.30
$12.3Q 52460
$74,370.00

Msterisl Labor Gauiv Nom Cost

$14.30 $4.81 $0.00 $18.14 $70.44
$6.40 $1280 $1.41 $2061 340464
$2s ° 212 3067 $3.04 $18.24
90.24 $470 $0.00 $4.94 $158.08
$0.35 $0.00 $000 $0.35
$0.63 $2520 $8.70 $12.53
$0.560 $1.79  $0.00 $ 32
$0.50 $363 $1.15 $5.28
$0.13 $1.06 $0.33 $1.52

3130 12
$18.58
$78.20

$24.32
$1,002.40
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August 6, 1998
SITE VISIT MEMORANDUM

PROJECT: Install Generator & Transformer, Terif Building, Tobyhanna Army Depot
DESCRIPTION: Supply and install panels, transformers, converter in Terif Building
TASK ORDER NUMBER: 802

1. On 6 August 1998, at 1:30 p.m. a Site Visit was conducted at the Terif Building, Tobyhanna Army
Depot..

2. Attendees: Fred Ream Estimator/P.M.(S. W. Day Const), Jim Johnstone, Estimator/Electrician (S. W.
Day), Dave Allison Estimator/Inspector TYAD, Jim Hinton P. M./COR TYAD, Ken Stuccio, Electrical
Engineer/Requestor TYAD, Bob Safko Eng Tech TYAD, Ted Gross Balt Dist COE

3. Mr. Jim Johnstone reviewed the draft scope of work for items to be performed that will satisfy the
specified project requirements for Installing Generator & Transformer, Terif Bldg, Tobyhanna Army
Depot. The following decisions/agreements were made as a result of the site visit:

(a)A discussion was held concerning the method and location of penetration of ceiling in
transformer room. It was decided that the ceiling would be penetrated on the Bldg. 1-C side. Two offsets
would be placed in the conduit and it would run down the wall of Bldg. 1-C. The conduit would then
penetrate the wall into TERIF Bldg. and terminate at a distribution panel to be mounted on the wall of the
TERIF Bldg.

4. Details can be found in the final Statement of Work, which will be included with the Request for
Proposal.

5. The Point of Contact for this project is the undersigned, telephone 717-895-6095

James G. Hinton
Project Manager/COR



CENAB-CT-A 5 August 1998

SUBJECT: Request for Proposal, Contract DACA31-98-D-0043, Task Order 1, “ Install Generator &
Converter, Terif Building”, Tobyhanna Army Depot, PA

S. W. Day Construction Corp.
PO Box 1084
Tobyhanna, Pa. 18466

Dear Mr. Zimpel:

Your firm is requested to submit a proposal for the subject indefinite delivery-indefinite quantity task
order:

The draft scope of work for this project was discussed at the site visit conducted on 5 August
1998. I have attached the scope of work that reflects decisions reached during the site visit.

In the event that non-prepriced (NPP) items are required for this project, price support and material
submittal data will be supplied as part of the proposal.

Your proposal shall be broken down into each of the constituent CSI Divisions. Your proposal shall
identify the construction period you require completing the entire project, to include materials acquisition
and delivery. Your proposal should be completed and submitted to the Contracting Officer no later than

close of business on 19 August 1998.
M* 4 ;4,/6

WILLIAM C. RYALS
Contracting Officer



Aug-27-98 11:34A P.02
- .

S. W. DAY CONSTRUCTION CORPORATION

820 GREENBRIER CIRCLE
UnNIT 30
CHESAPEAKE, VA 23320
) Office (757) 523-0322
Fax (757) 424-1356
E-Malil SWDay @SWDay.com

August 27, 1998

\s
" mna , }
Tobyhanna Army Depot )0 Y 8’!0 050
- Engineering Division
Attention: James G. Hinton
Building 41

Tobyhanna, PA 18466

RE: COST ESTIMATE SUBMITTAL
Tenf Building 400 Cycle Generator
Contract Number: DACA31-98-D-0043

Dear Mr. Hinton:

Attached, please find two (2) copies of the cost estimate for the above referenced project.

Cost Estimate: $ 77,960.00
Award Fee 8%: 6.236.80
- Total Cost $ 84,196.80

We respectfully request a time frame of sixty (60) for completion of the project.

If there are any questiaps or concerns, please do not hesitate to call.

cerely, .
Greg@ﬁ Zimyel

President Of Construction Division

GSZ/ppc

655 15th Street, NW, Suite 240, Washington, DC (202) 393-7190 Fax (202) 393-2199
227 Gateway Drive, Suite 116C, Aiken, South Carolina 29803 (803) 652-7222 Fax (B03) 652-7451



08/24/98 MON 12:29 FAX 7178956491

5 ' * SCOPE OF WORK FOR BLDGS. 86-87-88, 97-98

To divert water from entering the various warehouses through the personnel and overhead doors by
installing polydraius at the entrances. Also milling various locations in and around the building and to create
a swale between the building, channel the water to the rear of the buildings. Also build a tail ditch at each
locations as indicated on the sketch so that the water can follow a path to the other side of the rail lines.
After reconstructing the dirt road and extending the rear pavement, overlay all the area inclusive of milled
area with 2" of wearing course with flow of water to the rear in mind, .

4]

l-2.

I3,

i6.

7.

I-8.

10

i-11.

12

ENGINEERING DIVISION

+35 TOC @024

Dem vation Operation
Excavation for the Poly-Drains width 2° and
an average depth 0f2.25 at the entrance of
each doorway(110" total)

Excavate trench for the 4” drain pipe 2’ wide and
an average depth of 2,25 1o connect the sand
trap to the storm drain across the street on Gibbs
as indicated on the sketch,

Excavate-trench for tail ditch on the rear side of
building 86-87-88, 97-98 as indicated on the
sketch 2’ wide and 1.5" deep with approx length
of 500°+150°+290” refer sketch

Excavate for extending the parking lot rear side
of bldg 86(super fund area) Length:123”, Width:
60’ and Depth:1.5’

Excavation for re-construction of parking lot
adjacent to bldg 86. Length:140*, Width:35°,
Depth:8”

Excavation of dirt road for re-construction,
adjacent to bldg 98, length:360°, Width: 14
and Depth 8~.

Excavate East side of bldg 88 approx: area
13,000sft(triangular area) Depth:8”

All areas around Bldgs 96,87,88; 97,98 to be
milled to enable to provide swale between the
buildings and directing the water to the tail ditch.
Approximate areca is 445 sq yds.

Overlay all areas with 2” of wearing course

Provide 3 new service laterals from existing vault
mounted transformer to buildings 86, 87, & 88

Equipment Mobilization costs

Recommendation to treat existing cracks on
surface of pavement

11

12

Installation Operation

Installation of Poly-Drains as specified in the mariual.
Tnstall 4” concrete on two sides and 6> at the bottom
of the poly drains, '

Install 4” drain pipe on a bed of crushed stone. Build
up the height of the trench with stone leaving 4” for

BCBC and 27 for top course.(total length 480 refer
Sketch) penetrate the storm drains at req. depth and
seal

Fill the entire tail-ditch to its height with #4 stone.

Install #4 stone to build a height of 6”. Install 6
of subbase and roll. Install 4” of BCBC and roll
(leave 2” for top course)

Install 6™ of subbase and roll. Install 2” of
BCBC and roll. (feave 2” for top course)

Install 6” of subbase and roll. Install 2” of
BCBC and roll(leave 2” for top course)

Install 6” of subbase and roll Install 3* of BCBC and
roll(leave 2" for top Course)

Mill as required

All areas*: From end of Bldg 86 to end of Bldg 98.

Install PVC conduit in duct bank

All equipment expected to be used on this task order

Place a leveling/scratch coat on the entire surface. Lay
geotextile fabric over scratch coat.
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I-2.

I-9.

i-10.

I'11.

I-12.

SCOPE OF WORK FOR BLDGS. 86-87-88, 97-98

To divert water from entering the various warehouses through the personnel and overhead doors by
installing polydrains at the entrances. Also milling various locations in and around the building and to create
a swale between the building, channel the water to the rear of the buildings. Also build a tail ditch at each
locations as indicated on the sketch so that the water can follow a path to the other side of the rail lines.
After reconstructing the dirt road and extending the rear pavement, overlay all the area inclusive of milled
area with 2” of wearing course with flow of water to the rear in mind.

Demo/Excavation Operation

Excavation for the Poly-Drains width 2’ and
an average depth of 2.25” at the entrance of
each doorway(110’ total)

Excavate trench for the 4” drain pipe 2’ wide and
an average depth of 2.25’ to connect the sand
trap to the storm drain across the street on Gibbs
as indicated on the sketch.

Excavate-trench for tail ditch on the rear side of
building 86-87-88, 97-98 as indicated on the
sketch 2’ wide and 1.5’ deep with approx length
of 500°+150°+290’ refer sketch

Excavate for extending the parking lot rear side
of bldg 86(super fund area) Length:123”, Width:
60’ and Depth:1.5’

Excavation for re-construction of parking lot
adjacent to bldg 86. Length:140°, Width:35°,
Depth:8” -

Excavation of dirt road for re-construction,
adjacent to bldg 98, length:360°, Width: 14
and Depth 8~

Excavate East side of bldg 88 approx: area
13,000sft(triangular area) Depth:8”

All areas around Bldgs 96,87,88; 97,98 to be
milled to enable to provide swale between the
buildings and directing the water to the tail ditch.
Approximate area is 445 sq yds.

Overlay all areas with 2” of wearing course

Provide 3 new service laterals from existing vault
mounted transformer to buildings 86, 87, & 88

Equipment Mobilization costs

Recommendation to treat existing cracks on
surface of pavement

11

12

Installation Operation

Installation of Poly-Drains as specified in the manual.
Install 4” concrete on two sides and 6” at the bottom
of the poly drains.

Install 4” drain pipe on a bed of crushed stone. Build
up the height of the trench with stone leaving 4” for
BCBC and 2” for top course.(total length 480° refer
Sketch) penetrate the storm drains at req. depth and
seal.

Fill the entire tail-ditch to its height with #4 stone.

Install #4 stone to build a height of 6”. Install 6”
of subbase and roll. Install 4” of BCBC and roll
(leave 2” for top course)

Install 6” of subbase and roll. Install 2” of
BCBC and roll. (leave 2” for top course)

Install 6” of subbase and roll. Install 2” of
BCBC and roll(leave 2” for top course)

Install 6” of subbase and roll Install 3” of BCBC and
roll(leave 2” for top Course)

Mill as required

All areas*: From end of Bldg 86 to end of Bldg 98.

Install PVC conduit in duct bank

All equipment expected to be used on this task order

Place a leveling/scratch coat on the entire surface. Lay
geotextile fabric over scratch coat.
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facsimile

TRANSMITTAL

to: Chidi Uzoiji

fax #: 215-572-7382

e Polydrein

date: July 24, 1998

pages: 1, including this cover sheet,

Breakdown on Polydrain:

Cost of Polydrain $5,270.60
Excavation 1,840.00
Concrete 18 CY 1,512.00
Forming material 580.00
Labor 2.668,00

$11,870.60

10% Mark-up  1,187.06

13,057.66

5% Profit £52.88

TOTALS 13,710.54

From the desk of...

Kaith H. Winot
Eatimator/Project Manager
Looust Ridge Quarry

HC 88, Box 282

Pocono Lake, Ps. 18380

{717) 646-3324
Fax: (717) 848-2468
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to: Chidi Uzoiji
fax #: 215-572-7382
re: Tobyhanna Depot

date: July 16, 1998
pages: 2, including this cover sheet.
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From the desk of...

Kelth H. Winot
Estimator/Project Mansger
Locust Ridge Quarry

HC 88, Box 282

Pocono Lake, Pa. 18360

(717) 646-32324
Fax: (717) 648-2493
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Electrical Contragtor, Inc.
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* Chidi Urofi pro puc
fax & 2135-572-7382
re: Polydrain
datw: July 24, 1958
Pages: 1, including this cover aheet.

Breakdown on Polydrain:
Cost of Polydmain $5,270.60
BExcavation 1,340.00
Concrete 13 CY 1.512.00
Forming material 580.00
Labor 2.568.00
$11,870.60
109% Mark-up 118706
13,057.66
. . 5% Profit L5288
- TOTALS 13,710.84

Box
Pocone Luke, Pa, 18380

{rin e48-5a34
Fax: {717) 640- 2483
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to: Chidi Uzoiji
tax ¥ 215-572-7382

re: Tobyhanna Depot
date: July 16, 1998
pages: 2, including this cover sheet.
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From the desk of...

Keith H. Winot
Estimator/Project Mansger
t.ocust Ridge Quarry

HC 84, Bex 252

Pocone Lake, Pa. 18380

(747) 848-3324
Fax: (717) 648-2403
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NEGOTIATION MEMORANDUM

AMSEL-LC-TY-EL-E
Contract DACA31-98-D-0043

PROJECT TITLE: Install Generator & Transformer TEIRF Bldg
TASK ORDER:802(D1)

MODIFICATION:N/A

DATE SITE VISIT:6 AUG 98

IGE/PROPOSAL SUMMARY

IGE AMOUNT: $80,991.22 (includes Award Fee)

REVISED IGE AMOUNT:N/A

ORIGINAL PROPOSAL: $80,671.00 ($87,124.68 with Award Fee)
REVISED PROPOSAL: $77,960.00 ($84,196.80 with Award Fee)
NEGOTIATED AMOUNT: $84,196.80

PRE-PRICED AMOUNT: $84,196.80

NPP AMOUNT: N/A

PROJECT MILESTONES

DATE RFP ISSUED: 6 AUG 98

DATE OF IGE: 5 AUG 98

DATE OF PROPOSAL: 7 AUG 98

DATE OF REVISED IGE: N/A

DATE OF REVISED PROPOSAL: 13 Aug 98

DATE REVISED PROPOSAL RECEIVED: 13 Aug 98
DATE OF FINAL NEGOTIATIONS: 7 AUG 98

1. Negotiations took place on 7 AUG 98 at TOC OFFICE BLDG 41 TOBYHANNA ARMY DEPOT.

2. Participants: Jim Johnstone Estimator (S. W. Day), Fred Ream P.M. (S. W. Day), Dave Allison
Estimator/Inspector TYAD, Jim Hinton P.M./COR TYAD, Ken Stuccio Electrical Eng TYAD.

3. Summary by Division/Line Item Number/Task:

a. General.

Because of the area where this project is located, it was difficult to estimate. Mr Johnstone (S. W. Day)
had some suggestions about the routing of the conduit and the amount of elbows, offsets etc it would take.
We walked through the whole project on paper and counted the amount of elbows, circuit breakers, length
of wire, hangers, kindorf etc that was needed. We compared these items with the IGE and Contractor
Proposal. This was a very lengthy and tedious process. Given the fact that this was his first negotiation I
had patience to do this with him. Several questions arose concerning entitlement to Division 1 equipment
needed. Mr Ted Gross Balt Dist COE, who was instrumental in drafting this contract, was called. He gave
us his interpretation of the contract. He stated that Division 1 was excluded. This decision was overridden
by Mr. Bill Ryals KO Balt Dist COE. He stated that they were entitled to this item because the work would
take place above 15'. Most of the discrepancies were in Div 5 and Div 16. The Contractor wanted to get
paid for attaching the conduit to the CMU. He also wanted a line item to punch holes in the panels. We
looked up the reference on electrical and it stated that that was all included in the installation labor costs.
Most of the items that were deleted from the original proposal were items that were included in the labor
costs for line items already given. Several items were exchanged for other items that were more
appropriate.



b. Division/Line item (i.e. 1-16)
Items deleted from proposal:

0505150200
0505206800
0505350010
0505750800
0505754010
1602055780
1602055840
1602056380
1602056620
1602501000
1602501030
1602501100
1602508070
1602604170
1602604190
1602604240
1603200400
1603200500
1603200650
1603206850
1603206900
1632453630
1632502000
1632605100
1632620550

Drilling concrete

Hollow wall anchors

Machine screws

Welding, engineer - This item was replaced with 0512300476
Welding, cleaning

Conduit, field bends, elbows

Conduit, field bends, elbows

Conduit, field bends, couplings

Conduit, field bends, box connectors

Conduit fittings, locknuts, 2"

Conduit fittings, locknuts, 2 1/2"

Conduit fittings, locknuts, 4"

RGS, plst ctd, end body, 4"

Ctg & Drilling, knockouts in metal boxes (included in panel)
Ctg & Drilling, knockouts in metal boxes (included in panel)
Ctg & Drilling, knockouts in metal boxes (included in panel)
Hangers, supports, RGS

Hangers, supports, RGS

Hangers, supports, RGS

Hangers,channels, EMT

Hangers,channels, EMT

Panelboard, Main circuit breaker

Panelboard, load ctr

+15% for copper buss (no add in in Div for Panel)
Switchboard, main circuit brkr

¢. WBS

J David Allison
Estimator/Inspector
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09/14/98 MON 10:26 FAX 7178956491 ENGINEERING DIVISION s> TOC @o20
1. :
MILITARY INTERDEPARTMENTAL PURCHASE REQUEST PAGE1 OF  PAGES
2. FsC 3. CONTROL SYMBOL NO. 4. DATE PREPARED 5. MIPR NUMBER 6. AMEND NO.
7 Aug 1998 MIPR8K3A800156 1
7. TO: 8. FROM: (dgency, name, telephone number of originator)

U.S. Army Corps of Engineers
ATTN: CENAB-CT-A. (Bill Ryals)
10 South Howard Street, Baltimore, MD 21203-1715

Commander, Tobyhanna Army Depot
ATTN: AMSEL-LC-TY-EL-E .
11 Hap Arnold Blvd, Tobyhanna, PA 18466-5078

services for the TERIF BLDG (#00001D) south end.

Signed DA 4283 customer # 54 013 5 J applies.

Tobyhanna Army Depot

ATTN: AMSEL-LC-TY-RM-F
11 Hap Amold Blvd
Tobyhanna, PA 18466-5101

4 | Financial POC is Mr Jim Smith 717-895-7379.

ITEMS  [] ARE  [] ARE NOT INCLUDED IN THE INTERSERVICE SUPPLY SUPPORT PROGRAM AND REQUIRED INTERSERVICE
% SCREENING [ ] HAs  []  HAS NOT BEEN ACCOMPLISHED.
ITEM DESCRIPTION ESTIMATED ESTIMATED
NO. (Federal stock number, nomenclature, specification and/or drawing No., etc.) ary UNIT lyR,‘I"CTE TIPRIéé
a b ¢ d e !
1 Change the scope of work and project to read--Provide electrical 1|LS 100,000.00 100,000.00

Request two signed copies of acceptance DD Form 448-2 be sent to:

3 Contract POC at Tobyhanna Army Depot is Jim Hinton, 717-895-6095

SEE ATTACHED PAGES FOR DELIVERY SCHEDULES, PRESERVATION AND PACKAGING INSTRUCTIONS, SHIP-
10. pING INSTRUCTIONS AND INSTRUCTIONS FOR DISTRIBUTION OF CONTRACTS AND RELATED DOCUMENTS.

11. GRAND TOTAL
100,000,004

12. TRANSPORTATION ALLOTMENT (Used if FOB Coniracior’s plani)

13. MAIL INVOICES TO (Paymens will be made by)
DFAS-Rock Island OPLOC, ATTN: DFAS-RI-A

Bldg 68, Rock Island, IL 61299-8300
PAY OFFICE DODAAD |

14, FUNDS FOR PROCUREMENT ARE PROPERLY CHARGEABLE TO THE ALLOTMENTS SET FORTH BELOW. THE AVAILABLE
* BALANCES OF WHICH ARE SUFFICIENT TO COVER THE ESTIMATED TOTAL PRICE.

ACRN APPROPRIATION SUBHEAD

LIMIT/ SUPPLEMENTAL ACCOUNTING CLASSIFICATION

ACCTG STA

DODAAD AMOUNT

CC: 3A800 1JO: 5B9779

MIPR: MIPR8K3A800156

97X4930.AAPS.65 §36237 (25CH)

k16, AUTHORIZING OFFICER (Type name and title)
William R. Shuleski C/Finance & Accounting Div

16. ﬁN}tTU% é :

17. DATEY/I7/93/

DD, %N72448

PREVIOUS EMTION IS OBSOLETE.

USAPPC V1.00



THIS AWARD HAS NOT YET BEEN VALIDATED. THE DD350 WILL NOT BE SUBMITTED.
DD350 INDIVIDUAL CONTRACTING ACTION REPORT Page: 1
CONTRACT NO. DACA31-98-D-0043 DATE: 980914

Al. Entry Type: O A3. Contract Office: CA31l
A2, Report No.: 9577 A4 . Name: CENAB, CONTRACTING DIVISION
B1A. PIIN: DACA3198D0043 B1B. Origin of Contract Number: A
B2. Mod/Order/Other ID: 0001
B3. Action Date: 19980914 B4. Completion Date: 19981031
B5A. Contractor Code: 625120696 BS5B. Govt Agency: N B5C. Cage: OUPE3
B5D. Name: S W DAY CONSTRUCTION CORPORATI

Division:
B5E. Address: UNIT 31

City: CHESAPEAKE St: VA Zip: 23320

B5SF. Tax ID: 541530668 B5G. Parent Tax ID:
B5H. Parent Name:
B6A. City/Place Code: 76968 B6B. State or Country Code: 42
B6C. Name of City/State/Country: TOBYHANNA ARMY DEPOT, PA
B7. Type Obligation: 1 B8. Amount: 84197
B9. Foreign Military Sale: N
B1O. Multi Year Contract: N
B1l1l. Total Multi-Year Value: 0
B12A. FSC: ¢219
B12B. DOD Claimant Prog. No.: S10
B12C. System or Egquipment Code: 000
B12D. SIC Code: 8712
B12E. Name Description: GENERATOR/TRANSFORM
B13A. Contract/Order: 5 Bl4. CICA Applicability: B
B13B. IDC Contract Type: B
B13cC. IDC Award Type: S
B13D. Modification:
Cl. Synopsis Code: N
c2. Reason Not Synopsized: Z
C3. Extent Competed: A
Cc4. Sea Transportation: N
Cs5. Type of Contract: J
Ce. Number of Offerors Solicited: 1
C7. Number of Offers Received: 001
Cs8. Solicitation Procedures: D
Co9. Auth/Other than Full & Open:
C10. Subject/Labor Standards Stat: C
Ci1. Cert/Current Cost or Pricing: N
Cl2. Contract Financing (PP and AP): Z
Cl3A. Place of Manufacture:
C13B. Country of Origin Code:
Ci4. Commercial Items: N
D1. Type of Business: A El. Pref. Award Value:
D2. Reason not awarded to SDB: E2. Set-Aside Value:
D3. Reason not awarded to Sm Bus: E3. Next Low Offer:
D4A. Type of SB - Set Aside: E4. Contingency Operation:

D4B. Type of SDB Set Aside-SDB Pref:}(F
D4C. Black or minority institution: A

D4E. Premium Percent: E8. Other:

D5. Ethnic Code:,BY F1. Contracting Officer: K32
D6. Woman-Owned Business: N Name: WILLIAM C. RYALS

D7. SBIR Program: A  F2. 2 g &Qg
D8. Subcontr Plan - Small and SDB: B - s U Z

D9. Demonstration Test Program:JrN Signature

D10. Size of Business: M® F3. Phone: (410) 962-3495

D11. Emerging Small Business: N F4. DATE: 19980914



